
CITY OF NEWMAN 
SKATE PLAZA PROJECT

BID OPENING 8/18/2015 2:00 PM

NO. ITEM DESCRIPTION
UNIT OF 

MEASURE
EST. QTY

F. Loduca Company, 
PO Box 690111, 

Stockton, CA 95369

Sinclair General Eng. 
Const, Inc. PO Box 
1453, Oakdale, CA 

95361
1 Mobilization LS 1 17,000.00$                   3,400.00$                     
2 Permitting LS 1 8,000.00$                     2,800.00$                     
3 Sawcutting LS 1 3,750.00$                     800.00$                         
4 Site Clearing and Grubbing LS 1 10,000.00$                   16,990.00$                   
5 Site Work/Earthwork LS 1 20,000.00$                   60,700.00$                   
6 Skate Plaza Flatwork LS 1 85,000.00$                   103,200.00$                 

7
Supply and Installation of 
Precast Features LS 1 120,000.00$                 112,940.00$                 

8 Concrete Sidewalk LS 1 7,000.00$                     10,200.00$                   
9 Electrical LS 1 45,000.00$                   31,680.00$                   

10 A.C. Pavement Section LS 1 3,500.00$                     7,100.00$                     
11 Slurry Seal LS 1 2,000.00$                     1,750.00$                     
12 6" Vertical Curb LS 1 5,000.00$                     6,479.00$                     
13 6" Vertical Curb and Gutter LS 1 6,500.00$                     965.00$                         
14 Utility Box Adjustment LS 1 1,500.00$                     700.00$                         
15 Accessible Ramp LS 1 10,000.00$                   5,200.00$                     
16 Accessible Parking Signs LS 1 300.00$                         350.00$                         
17 Pavement Striping LS 1 2,000.00$                     1,200.00$                     
18 Hydroseed LS 1 3,000.00$                     2,500.00$                     

349,550.00$                 368,954.00$                 
Written Amount 352,550.00$                 368,954.00$                 

NO. ITEM DESCRIPTION
UNIT OF 

MEASURE
EST. QTY

F. Loduca Company, 
PO Box 690111, 

Stockton, CA 95369

Sinclair General Eng. 
Const, Inc. PO Box 
1453, Oakdale, CA 

95361
19 Deduct - Hydroseed LS 1 (3,000.00)$                    (295.00)$                       This should have been ($2,500)
20 Add - Skate Plaza Mini Ramp LS 1 28,000.00$                   36,500.00$                   

25,000.00$                   34,000.00$                   
Written Amount 25,000.00$                   36,500.00$                   

NO. ITEM DESCRIPTION
UNIT OF 

MEASURE
EST. QTY

F. Loduca Company, 
PO Box 690111, 

Stockton, CA 95369

Sinclair General Eng. 
Const, Inc. PO Box 
1453, Oakdale, CA 

95361
21 Deduct - Hydroseed LS 1 (3,000.00)$                    (2,500.00)$                    
22 Planting LS 1 25,500.00$                   41,104.00$                   
23 Irrigation LS 1 50,000.00$                   39,377.00$                   
24 Aluminum Edging LS 1 1,400.00$                     1,960.00$                     
25 120 Day Maintenance LS 1 5,000.00$                     3,290.00$                     

78,900.00$                   83,231.00$                   
Written Amount 78,900.00$                   85,731.00$                   

NO. ITEM DESCRIPTION
UNIT OF 

MEASURE
EST. QTY

F. Loduca Company, 
PO Box 690111, 

Stockton, CA 95369

Sinclair General Eng. 
Const, Inc. PO Box 
1453, Oakdale, CA 

95361
26 Deduct - Planting LS 1 (25,500.00)$                  (175.00)$                       This should have been ($41,104)
27 Concrete Flatwork LS 1 1,200.00$                     2,950.00$                     
28 Concrete Benches LS 1 2,400.00$                     1,600.00$                     
29 Trash Receptacles LS 1 3,400.00$                     2,595.00$                     

(18,500.00)$                  (33,959.00)$                  
Written Amount (18,500.00)$                  6,970.00$                     

Actual/Corrected Total Bid Including Alternates 434,950.00$                 452,226.00$                 
Written Total Bid 437,950.00$                 498,155.00$                 

(Actual/Corrected) BID ALTERNATE #2 TOTAL

BID ALTERNATE #3 - CONCRETE PAVEMENT AND SITE FURNISHINGS

(Actual/Corrected) BID ALTERNATE #3 TOTAL

BASE BID   

 (Actual) BASE BID TOTAL

BID ALTERNATE  #1 - SKATE PLAZA MINI RAMP

(Actual/Corrected) BID ALTERNATE #1 TOTAL

BID ALTERNATE #2  - PLANTING AND IRRIGATION
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